

CITY OF AGOURA HILLS

**U.S. 101/PALO COMADO CANYON ROAD INTERCHANGE PROJECT
NIB 17-05**

ADDENDUM NO. 4

The following additions and/or corrections shall become part of the Contract Documents and Specifications for the above-named project. A signed copy of this Addendum No.4, in its entirety, must be included with the bid proposal forms.

ALL BIDDERS SHALL ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON BOTTOM OF THIS ADDENDUM NO. 4.

Addendum No. 4 changes the Two-Coat Component Paint Traffic Stripe to Paint Traffic Stripe (2-Coat); and adds Plant Establishment Period as listed under "NIB 17-05" Addenda Listing."

Date: 2/1/18



Ramiro Adeva, Director of Public Works
City of Agoura Hills, CA

Receipt of Addendum No. 4, U.S.101/Palo Comado Canyon Road Interchange Project; NIB 17-05 is hereby acknowledged.

Date

Contractor's signature

Name of the company

NIB 17-05 Addenda Listing

Addendum No. and Date	Change No.	Dwg/SSP/ Page No., etc	Change
Addendum 1 01/10/2018	1	SSP Page 5	Added definitions
	2	SSP Page 46	Added City modifications to Caltrans Standard Specifications
	3	C-5	ADL type changed from Y-1 to Z-2
	4	U-1	Added Verizon to overhead lines, SCE underground line became protect in place, pothole info updated
	5	U-2	Added Verizon to overhead lines
	6	Q-1	ADL type changed from Y-1 to Z-2
	7	IP-1	Reduced number of tree wells
	8	IQ-1	Reduced number of tree wells
	9	PL-1	Removed two Western Redbuds and added one Coast Live Oak
	10	PP-1	Removed two Western Redbuds and added one Coast Live Oak
		11	Design Cross Sections
Addendum 2 01/22/2018	1	SSP Page 33	Changed quantity of Bid Item 31: Remove Base and Surfacing
Addendum 3 01/29/2018	1	SSP Page 5	Changed date of bid opening to 2/6/18
	2	SSP Page 29	Added Bid Item 181: Mobilization
Addendum 4 02/01/2018	1	SSP Page 8	Added Plant Establishment Period
	2	SSP page 29	Changed 6" TWO-COMPONENT PAINT TRAFFIC STRIPE To PAINT TRAFFIC STRIPE (2-COAT)
		SCQ-1, SCQ-2,	Deleted 8" TWO-COMPONENT PAINT TRAFFIC STRIPE
	3	SCQ-3	Changed TWO-COMPONENT PAINT To PAINT TRAFFIC STRIPE (2-COAT)

LIQUIDATED DAMAGES

All Work shall be completed within 508 Working Days following the date specified in the written Notice to Proceed from the City. There will be a \$8,300 assessment for each Day that Work remains incomplete beyond the time specified for the completion of the Work in the Contract Documents.

PLANT ESTABLISHMENT

The plant establishment period for this contract is 250 working days.



BIDDING PROCESS

The City reserves the right to reject any Bid or all Bids and to waive any irregularities or informalities in any Bid or in the bidding and to make awards in all or part in the best interest of the City.

By:

Dir. of Public Works/City Engineer

Date

4 REVISED PER ADDENDUM No. 4 DATED 02/01/2018

169	REMOVE CONCRETE BARRIER (TYPE 50W Mod)	LF	61		
170	6" THERMOPLASTIC TRAFFIC STRIPE	LF	32,200		
171	8" THERMOPLASTIC TRAFFIC STRIPE	LF	10,200		
172	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,750		
173	PAINT TRAFFIC STRIPE (2-COAT)	LF	68,500		
174	8" TWO-COMPONENT PAINT TRAFFIC STRIPE	LF	11,900		
175	REMOVE PAINTED TRAFFIC STRIPE	LF	33,200		
176	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1		
177	LIGHTING SYSTEM	LS	1		
178	SIGNAL AND LIGHTING SYSTEM	LS	1		
179	TEMPORARY LIGHTING SYSTEM	LS	1		
180	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	1		
181	MOBILIZATION	LS	1		
Total Base Amount					\$

4

4 REVISED PER ADDENDUM No. 4 DATED 02/01/2018

