REPORT TO CITY COUNCIL

DATE: NOVEMBER 8, 2017

TO: HONORABLE MAYOR AND MEMBERS OF THE CITY COUNCIL

FROM: GREG RAMIREZ, CITY MANAGER

BY: RAMIRO ADEVA, PUBLIC WORKS DIRECTOR/CITY ENGINEER

SUBJECT: APPROVE 100% DESIGN PLANS, AND AUTHORIZATION TO SEEK

BIDS FOR THE ROADSIDE DRIVE BRIDGE WIDENING PROJECT; NIB

17-04

Roadside Drive is classified as a Collector Street in the City's General Plan. The General Plan defines collector streets as "streets that are designed to distribute traffic from higher classified arterial streets to local access streets and adjacent properties."

Due to the narrowness of the two-lane Roadside Bridge in comparison to the width of Roadside Drive, the bridge deck was classified as functionally obsolete and was therefore eligible to receive federal funds under the Highway Bridge Program (HBP). In addition, toll credits were permitted to be used as the non-federal matching share to ensure this project was fully funded for both design and construction. In June 2012, the City entered into an Agreement with Willdan Engineering to provide final design plans, specifications, and estimates (PS&E) for the project construction.

With the recent completion of the PS&E phase, staff is requesting the City Council approve the 100% design plans, as well as authorizing staff to seek bids for the Roadside Drive Bridge Widening Project; NIB 17-04. The scope of work consists of widening the existing bridge from 30 feet to 42 feet in width; adding a sidewalk on the south side of Roadside Drive (west of the bridge), and installing landscape and lighting improvements. A retaining wall and fill would be required to raise the grade to accommodate the proposed sidewalk.

As with all California Department of Transportation (Caltrans) projects, a notice to proceed must be received before each phase of work can begin. Staff is prepared to advertise the project and is expected to receive Caltrans' approval of our *Request for Authorization (RFA) to Proceed with Construction* (also known as the "E-76" form) this month. The request is being made of the City Council at this time to avoid any delays in implementing the advertisement for the construction phase. Staff will bring back a recommendation to the City Council to award the project immediately after confirming the lowest responsive bidder. The engineer's estimate for construction is approximately \$2 million, and it is anticipated to take approximately 8 to 12 months to complete.

Staff will utilize multiple communication outlets to keep local residents, businesses, and general commuters apprised of what is occurring during the construction phase of this project.


RECOMMENDATION

Staff respectfully recommends the City Council:

- 1. Approve the 100% Design Plans; and
- 2. Authorize staff to seek bids for the Roadside Bridge Widening Project; NIB 17-04.

Attachments: Concept Exhibit

100% Design Plan Set



GRADING NOTES

- ALL GRADING SHALL BE IN ACCORDANCE WITH ARTICLE 8 OF THE AGOURA HILLS MUNICIPAL CODE.
- 2. A PRE-CONSTRUCTION CONFERENCE OF ALL INTERESTED PARTIES SHALL BE HELD PRIOR TO ANY CONSTRUCTION. THIS SHALL INCLUDE ALL APPROPRIATE CITY STAFF.
- 3. ALL EXPORT MATERIAL SHALL BE DELIVERED TO A SITE APPROVED BY THE CITY.
- 4. ALL GEOLOGIC AND SOIL RECOMMENDATIONS IMPOSED BY THE CONSULTANT OR CONTAINED IN THE CONSULTANT SOILS AND GEOLOGIC REPORT ARE TO BE COMPLIED WITH AND ARE HEREBY MADE AN INTEGRAL PART OF THE GRADING SPECIFICATIONS AND NOTES.
- ANY CHANGES IN THE WORK HEREON SHALL BE SUBJECT TO THE APPROVAL OF THE CITY ENGINEER.
- 6. THE PERMITTEE SHALL EMPLOY A REGISTERED CIVIL ENGINEER TO PROVIDE CONSTANT ON-SITE GRADING SUPERVISION TO ASSURE
 COMPLIANCE WITH THE APPROVED PLANS AND A SOILS ENGINEER TO
 PROVIDE CONSTANT SOILS INSPECTION IN ACCORDANCE WITH THE AGOURA HILLS MUNICIPAL CODE.
- ROUGH GRADING REPORT. PRIOR TO THE CONSTRUCTION OF ANY STRUCTURE, A ROUGH GRADING REPORT MUST BE SUBMITTED TO THE BUILDING OFFICIAL, STATING THAT ALL ROUGH GRADING HAS BEEN COMPLETED PER THE APPROVED GRADING PLANS.
- 2. FINAL GRADING REPORT. PRIOR TO THE FINALIZATION OF ANY GRADING PROJECT, A FINAL GRADING REPORT MUST BE SUBMITTED TO THE BUILDING OFFICIAL FOR APPROVAL. THE REPORT SHALL BE BY THE ENGINEER OF RECORD, STATING THAT ALL GRADING, LOT DRAINAGE AND DRAINAGE FACILITIES HAVE BEEN COMPLETED, AND THE SLOPE PLANTING AND IRRIGATION SYSTEMS HAVE BEEN INSTALLED IN CONFORMANCE WITH THE APPROVED PLANS AND REQUIREMENTS OF THE CITY OF AGOURA HILLS.
- 8. AN AS-BUILT SOILS REPORT SHALL BE SUBMITTED TO THE CITY FOR REVIEW. THIS REPORT, PREPARED BY THE GEOTECHNICAL CONSULTANT, MUST INCLUDE DOCUMENTATION OF ANY FOUNDATION INSPECTIONS, THE RESULTS OF ALL COMPACTION TESTS, AS WELL AS A MAP DEPICTING THE LIMITS OF FILL, LOCATIONS OF ALL DENSITY TESTS, OUTLINE AND ELEVATIONS OF ALL REMOVAL BOTTOMS, KEYWAY LOCATIONS AND EDITION BELOW. BOTTOM ELEVATIONS, LOCATIONS OF ALL SUBDRAINS AND FLOWLINE ELEVATIONS, AND LOCATION AND ELEVATION OF ALL RETAINING WALL BACKDRAINS AND OUTLETS. GEOLOGIC CONDITIONS EXPOSED DURING GRADING MUST BE DEPICTED ON AN AS-BUILT GEOLOGIC MAP.
- 9. TESTS SHALL BE PERFORMED PRIOR TO POURING FOOTINGS AND SLABS TO DETERNINE THE EXPANSION INDEX OF THE SUPPORTING SOILS. IF THE EXPANSION INDEX IS GREATER THAN 130, FOUNDATION AND SLAB PLANS SHOULD BE REVISED ACCORDINGLY.
- EXCAVATIONS SHALL BE MADE IN COMPLIANCE WITH CAL/OSHA REGULATIONS.
- 11. A COPY OF THE GRADING PERMIT AND GRADING PLANS SHALL BE AVAILABLE ON-SITE AT ALL TIMES.
- 12. ALL CONSTRUCTION ACTIVITY SHALL BE CONFINED TO THE HOURS OF 7:00 AM TO 7:00 PM, MONDAY THROUGH FRIDAY, UNLESS OTHERWISE APPROVED BY THE CITY ENGINEER. NO CONSTRUCTION SHALL BE PERMITTED ON GOVERNMENT-OBSERVED HOLIDAYS

ABBREVIATIONS

CENTERLINE - CHAIN LINK FENCE CO - CLEAN OUT DB - DEBRIS BASIN

- DAYLIGHT - EDGE OF GUTTER - EDGE OF PAVEMENT

FF - EDGE OF PAVENE FF - FINISHED FLOOR FG - FINISHED GRADE FH - FIRE HYDRANT FL - FLOWLINE FS - FINISH SURFACE HE RMP - HANDICAP RAMP HP - HIGH POINT
INV - INVERT
NG - NATURAL GROUND
NTS - NOT TO SCALE
PL - PROPERTY LINE
POB - POINT OF BEGINNING
SOMH - STORM DRAIN MANHOLE
SMH - SEWER MANHOLE
SM - SAULTAPY SEWER - SANITARY SEWER SS - SANITARY SEWER
1B - TOP OF BERM
TC - TOP OF CURB
TF - TOP OF FOOTING
TG - TOP OF GRATE
TW - TOP OF WALL
TYP - TYPICAL
WM - WATER METER
WV - WATER VALVE

WROUGHT IRON FENCE SAWCUT -SLOPE

LEGEND



REVIEWED BY

REPARED BY

PROJECT ENGINEER

ROADSIDE DRIVE BRIDGE WIDENING AGOURA HILLS, CALIFORNIA

INDEX OF DRAWINGS SHEET NO. DESCRIPTION TYPICAL SECTIONS 1 LAYOUT 1 LAYOUT 2 STORM DRAIN PLAN & PROFILE 6-8 STORM DRAIN DETAILS 1 WATER RELOCATION PLAN LANDSCAPE PLAN CONSTRUCTION DETAILS 1 & 2 STREET LIGHTING LAYOUT 14 TRAFFIC CONTROL PLAN GENERAL PLAN 16 DECK CONTOURS FOUNDATION PLAN ABUTMENT 1 LAYOUT 19 ABUTMENT 5 LAYOU ABUTMENT DETAILS NO. ABUTMENT DETAILS NO. 2 BENT LAYOUT BENT DETAILS NO. 24 COLUMN CASING - STEEL SLAB REINFORCEMENT DETAILS NO. SLAB REINFORCEMENT DETAILS NO. 2 26 JTILITY RELOCATION DETAILS NO. 1 28 RETAINING WALL LAYOUT 29 RETAINING WALL DETAILS NO. 30 RETAINING WALL DETAILS NO. 2 LOG OF TEST BORINGS BENCHMARK:

TELEPHONE **GEOTECHNICAL ENGINEER**

OWNER

CIVIL ENGINEER

REPRESENTATIVE TELEPHONE

ADDRESS

REPRESENTATIVE

REPRESENTATIVE

BM NO. LACBM No. 10004 (MALIBU QUAD) RDBM TAG IN W CB 2' N/O BCR @ NW COR KANAN RD & AGOURA RD.

BASIS OF BEARING: CALIFORNIA STATE PLANE ZONE 5, NAD 1983 (2007 EPOCH)

ELEVATION: 877.40 SURVEY DATE: 7/24/2012

RECORD DRAWING STATEMENT

HEREBY CERTIFY, BASED ON MY FIELD OBSERVATION AND INFORMATION PROVIDED BY THE OWNER AND GENERAL CONTRACTOR, THAT
THE WORK ON SHEET NOS. ____ THROUGH _____ MARKED AS "RECORD
DRAWING" HAS BEEN CONSTRUCTED IN SUBSTANTIAL COMPLIANCES WITH THESE PLANS, SPECIFICATIONS, REVISIONS, CHANGE ORDERS, AND FIELD

REGISTERED CIVIL ENGINEER DATE CITY OF AGOURA HILLS APPROVAL

> DATE 66865 9/30/18
> RCE NO. EXP DATE AGOURA HILLS

CITY OF AGOURA HILLS ROADSIDE DRIVE BRIDGE WIDENING TITLE SHEET

VICINITY MAP

THOUSAND OAKS AGOUR/

RCE NO.

EXP. DATE

RAMIRO ADEVA

CITY ENGINEER




APPROVED


\\mgi-anhang-nas\Engineering\101446 Roodside Bridge Widening\7000-Roodway n ECE\703-Plans\pi-Title.dwg - 3/3/2017 8:44 PM


CITY OF AGOURA HILLS DWG. NO.


SHEET 1 OF 31


PROGRESS PLOT NOT FOR CONSTRUCTION















APPENDIX A-2: STAFF GAUGE ~ 1000 % 100% STRIPE (Red Stripe and Numbers on White Background 40% STRIPE (Red Stripe and Numbers on White Backgro 40% Stripe **EXAMPLE LAYOUT** "THE PAINT TYPE AND SPECIFICATIONS MUST BE SUBMITTED TO THE DISTRICT FOR REVIEW AND APPROVAL PRIOR TO USE." The Contractor shall paint a staff gauge as shown on an externally visible interior wall of each catch basin. The Contractor shall paint red stripes and numbers on white background labeling 40% and 100% screen height as shown above. Surfaces must be clean, dry and free from all contaminants including rust that may impair adhesion. Revised 07/21/2010



(PCFL 201202558)

TABLE 1 CPS SIZING TABLE FOR CBs IN NON-SUMP CONDITIONS WITH NO ARS

Ex. Catch

V-depth (ft)	CB Width (ft)	Bypass Height H _b (in)	Screen Height H, (in)	Screen Length L (ft)	G (in)			
	3,5			3.0				
	7			4.0				
3.0	10	8	14	5,0	6			
3.0	14	.0	14	6.0	0			
	21			8.0				
	28			9.0	1			
	3.5			3.0				
[7			4.0	В			
3.5	10	10	16	5.0				
3,0	14	10.	10	6.0	В			
[21			8.0				
	28			9.0				
	3.5			3.0				
[7		20	4.0				
4.0	10	12		5.0				
4.0	14	12		6.0	8			
[21]		7.0				
	28			8.0				
	3.5			3.0				
	7			4.0				
4.5 or greater	10	12	22	5.0	10			
4.0 or greater	14] 12	22	6.0	10 or greater			
[21]		7.0				
[28			8.0				

for CBs with v-depth less than 3 feet, contact the District for H_b. H_s. L, and G values.

CITY OF AGOURA HILLS APPROVAL

LA COUNTY CONNECTOR PIPE SCREEN DETAILS NTS

		<u> </u>			PREPARED BY:	
REVISION # SYMBOL DESCRIPTION OF CHANGE						
REVISION #	SYMBOL	DESCRIPTION OF CHANGE	APPROVED	DATE	PROJECT ENGINEER	DATE


PREPA	ARED BY:	
_		
-		
PROJE	CT ENGINEER	DATE
		01112


REVIEWED BY RAMIRO ADEVA CITY ENGINEER

DATE 66865 9/30/18
RCE NO. EXP DATE




CITY OF AGOURA HILLS ROADSIDE DRIVE BRIDGE WIDENING STORM DRAIN DETAILS SHEET 6 OF 31





14000 E. Valley Blvd City of Industry, CA 91746 Ramon Menlivar, Office (877) 71-STORM Ext 243 (628)890-7104 Debictor was Chartel School ES Set Shar Opports Published T Spream In Sough and State Section X-X N.T.S at the felling forms 517ge 31.3464 E No. Deck (SE 2) Section 15 County of Los Angels: · SEQ Égoenatir A 1 246 CFS Stong Tables 1 6 2 7-1-2012 Not to Scale Pian 14.1.3



United Storm Water- CPS Technical Manual

United Storm Water, Inc. Connector Pipe Screen Installation Instructions:

- Bring the CPS unit into the catch basin and set in front of outlet hole. The unit has 3 being the CPS one will be Catch bean and set in more to determine. The ultimas of components, deflector, (2) "Z" panels, and the final screen, depending on the size of the catch basin opening. Establish a definite location for your first "Z" Panel and then mark your holes for dnilling. Do the same for your second Panel.
- Remove the CPS unit from the installation wall. Drill 3/8" x 4" holes where you marked Make sure to drill straight into the catch basin wall to avoid mounting difficulties.
- Hammer 3/8" x 3.75" stainless steel anchor bolts into the holes.
- 4. After all of the anchor boils are hammered into place, attach the "Z" panels.
- Deflector device, measure and cut a length of deflector stock same length as CPS unit. Make cuts using a compact grinder. Be sure to 'grind smooth' any sharp edges. Place deflector on wall in catch basin and establish a definite location for the deflector, directly above the CPS device. Next, mark and onli 36'3.3.75' holes.
- Hammer 3/8'x3.75" stainless steel anchor boits into the holes.
- After all of the anchor bolts are hammered into place, attach the deflector onto the anchor
- Scribe and cut the bottom of the front panel to conform to the catch basin bottom surface, then attach the front panel to the 2 °Z" panels using the self tapping screws provided.
- Attach deflector support bracket (1" x 1 1/2" perforated angle) behind 1" lip of deflector to top comers of CPS device. Secure with self tapping screws provided.
- Only when CPS unit is wider then 30°, 1°x1° angles need to be install from top corner of the CPS unit to bottom Center Support Bracket, secure with self tapping screws provided.
- 11. Install front screen of the CPS unit; lighten all bofts and screws to assure a tight fit.

United Storm Water- CPS Technical Manual

Preventative Maintenance:

Maintenance crews should regularly check calch basins and establish a maintenance schedule based on the level of debris collected. Some areas will require more frequent cleaning than others. Catch basins should be cleared of debris to allow for water to freely flow through the screen. Pressure-washing the unit may additionally benefit but is not necessary.

Yearly Maintenance Schedule:

Visual Inspection:

- Built-up debris and foreign object debris can hinder the unit's operation. Remove any visible debris that may be on, in front of, and nearby the unit. Look for any visible signs of vandalism or damage that may compromise the unit's ability to properly function. Attempted vandalism and slight damage should be inspected closely to ensure no future damage may result.

Replacement Schedule:

All components on United Storm Water Connector Pipe Screen are made from 304 stainless steel. Unless the unit is somehow damaged, e.g., vandalism, etc., no scheduled replacement is required. United Storm Water, Inc. should be notified if a replacement if required.

Tools Required:

For removal of United Storm Water Connector Prog Screen, use a 9/16' socket wrench to remove the anchor boil nuts. A socket extension may be needed for hard to reach areas.

Disassembly and Reassembly:

For removal of United Storm Water Connector Pipe Screen, use a 9/16' socket whench to remove the anchor bolt nuts. A socket extension may be needed for hard to reach areas. Carefully remove the unit once all anchor bolt nuts have been removed. Realign the unit on the anchor bolts and securely tighten anchor bolt nuts for reassembly.

For removal of the Deflactor United Storm Water Connector Pipe Screen, use a 9/16" socket wrench to remove the anchor bolt nuts. Realign the bypass section and tighten the screws for


UNITED STORM WATER, INC. CONNECTOR PIPE SCREEN DETAILS NTS

	_				PREPARED BY:	CIT	Y OF AGOURA HILLS APPROVAL
L	-			ļ]		
\vdash				ļ	-		
					PROJECT ENGINEER DATE	REVIEWED BY DATE	RAMIRO ADEVA DA
REVISION #	SYMBOL	DESCRIPTION OF CHANGE	APPROVED	DATE	The state of the s		CITY ENGINEER




DATE 66865 9/30/18
RCE NO. EXP DATE


CITY OF AGOURA HILLS ROADSIDE DRIVE BRIDGE WIDENING STORM DRAIN DETAILS SHEET _ 7 OF _ 31





UNITED STORM WATER, INC.
CONNECTOR PIPE SCREEN DETAILS
NTS


		PREPARED BY:	CITY OF AG	GOURA HILLS APPROVAL	POSO.	
						CITY OF AGOURA HILLS ROADSIDE DRIVE BRIDGE WIDENING
REVISION # SYMBOL DESCRIPTION OF CHANGE APPROVED	DATE	PROJECT ENGINEER DATE	REVIEWED BY DATE RAMII	IRO ADEVA DATE RCE NO. EXP DATE ENGINEER	AGOURA HILLS	STORM DRAIN DETAILS SHEET 8 OF 31




















0.03′ 0.01 0.02′ 0.01 -CAMBER LINE SPAN -PROFILE LINE 1/4 1/4 1/4

CAMBER DIAGRAM NO SCALE

SCALE: 1" = 20'

NOTE: DOES NOT INCLUDE ALLOWANCE FOR FALSEWORK SETTLEMENT.

APPROXIMATE QUANTITIES

ITEM CODE	ITEM DESCRIPTION	QUANTITY	UNIT
153226	REFINISH BRIDGE DECK	3174	SF
157560	BRIDGE REMOVAL (PORTION)	1	LS
192003	STRUCTURE EXCAVATION (BRIDGE)	39	CY
193003	STRUCTURE BACKFILL (BRIDGE)	15	CY
490601	16" CAST-IN-DRILLED-HOLE CONCRETE PILE	39	LF
490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILE	618	LF
510053	STRUCTURAL CONCRETE, BRIDGE	90	CY
511106	DRILL AND BOND DOWEL	130	LF
519101	JOINT SEAL (TYPE A)	7	LF
520102	BAR REINFORCING STEEL (BRIDGE)	42,800	LB
520120	HEADED BAR REINFORCEMENT	48	EA
598001	ANTI-GRAFFITI COATING	525	SF
600152	COLUMN CASING WITH P/F	1,790	LB
721013	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	150	CY
721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B)	40	CY
833088	TUBULAR HANDRAILING	140	LF
839727	CONCRETE BARRIER (TYPE 732SW MODIFIED)	140	LF
	FURNISH AND INSTALL 10" WATER MAIN (BRIDGE)	110	LF

NOTES:

- 1. Contour indicate top of deck elevation.
- 2. 🗆 Indicates even 0.25 foot contours.
- 3. × Indicates 10' intervals measured along "B" Line.
- 4. Contour interval = 0.05'
- 5. Contours do not include allowances for camber or falsework settlement.

GENERAL NOTES LOAD AND RESISTANCE FACTOR DESIGN

AASHTO LRFD Bridge Design Specifications, 4th Edition and with Caltrans Amendments, preface dated September 2010; except Type 215 Metal Tube Bridge Railing.

SEISMIC Caltrans Seismic Design Criteria (SDC), Version 1.6

DESIGN: dated November 2010.

DEAD LOAD: Includes 35 psf for future wearing surface.

LIVE HL93 and permit design load.

LOADING:

SEISMIC

LOADING:


Soil Profile: Moment Magnitude: Peak Ground Acceleration = 0.36 g

REINFORCED fy = 60 ksi

f'c = 4.0 ksi (Superstructure)

f'c = 3.5 ksi (Substructure)0.9 © 0.8 SPECTRAL ACCELERATION, SQ (... 0.5 1.0 1.5 2.0 2.5 3.0 3.5 4.0 4.5 5.0

PERIOD (SECONDS) ACCELERATION RESPONSE SPECTRUM CURVE



STRUCTURAL CONCRETE BRIDGE 3.5 ksi AT 28 DAYS

STRUCTURAL CONCRETE BRIDGE 4 ksi AT 28 DAYS

CONCRETE STRENGTH AND TYPE LIMITS

NO SCALE

					PREPARED BY:	CITY	OF AGOURA HILLS APPROVAL
							1
				1	JOSEPH DeMARTINI		2005 0 /20 /40
					PROJECT ENGINEER DATE	REVIEWED BY DATE	RAMIRO ADEVA DATE 66865 9/30/18 RCE NO. EXP DATE
REVISION #	SYMBOL	DESCRIPTION OF CHANGE	APPROVED	DATE	PROCEST ENGINEER DATE		RAMIRO ADEVA DATE RCE NO. EXP DATE
							A



CITY OF AGOURA HILLS ROADSIDE DRIVE BRIDGE WIDENING **DECK CONTOURS**

JOSEPH DeMARTINI

86711

хр.<u>03-31-19</u> CIVIL

BENCH MARK

LACBM No. 10004 (MALIBU QUAD) ELEV=877.40 (NAVD '88, 2008 ADJ.) RDBM TAG IN W CB 2' N/O BCR @ NW COR KANAN RD & AGOURA RD.

BASIS OF BEARING

CALIFORNIA STATE PLANE ZONE 5, NAD 1983 (2007 EPOCH)

HYDROLOGIC SUMMARY

DRAINAGE AREA SQ	MI UNKNOWN		*	
	DESIGN FLOOD	BASE FLOOD	OVERTOPPING FLOOD	RECORD FLOOD
FREQUENCY, YEARS	50	100	NA	NA
DISCHARGE CUBIC ft/sec.	NA	7,200	NA	NA
WATER SURFACE ELEVATION AT BRIDGE	NA	855.05	NA	NA

NOTE:

Flood Plain Data is based upon information available when the plans were prepared and are shown to meet Federal requirements.

Hydrologic information, (discharge) was supplied by FEMA effective model and approved hydrology upstream of this project.

The accuracy of said information is not warranted by the Designer and interested or affected parties should make their own investigation.

Abut 1 09°02'26" E±, Typ 18+24.68± 17+20.90± TO CORNELL Rd ■ BRIDGE/ROADSIDE DRIVE 17+72.92± S 82°47′31" E 17+47.40+ 17+98.79± TO Hwy N9 RW LOL-WW LOL PLAN SCALE: 1" = 20' 86711 Exp.03-31-19

LEGEND

----- DENOTES EXISTING STRUCTURE
----- DENOTES PROPOSED STRUCTURE

DENOTES EXISTING PILES

O DENOTES CLASS 90 OR CLASS 140 PILES

NOTES

1. Utility relocation not shown. Utilities in conflict with piles will be relocated for bridge construction.

PILE DATA TABLE

LOCATION	PIL	E TYPE		DESIGN LOADING	NOMINAL RE	SISTANCE	FOOTING	DESIGN TIP	SPECIFIED TIP
				(SERVICE)	COMPRESSION	TENSION	ELEVATION (FEET)	(FEET)	ELEV (FEET)
Abut 1	24" CIDH	(CLASS	90)	90 kips	180 kips	90 kips	854.0±	817.0 (1)	815.0
Abut 5	16" CIDH	(CLASS	90)	90 kips	180 kips	90 kips	854.0±	830.0 (1)	830.0
Abut 5	24" CIDH	(CLASS	90)	90 kips	180 kips	90 kips	854.0±	830.0 (1)	830.0
BENTS 2,3 & 4	24" CIDH	(CLASS	140)	140 kips	280 kips	140 kips	830.0±	793.0 (1)	790.0

* DESIGN TIP ELEVATION IS CONTROLLED BY THE FOLLOWING DEMANDS: (1) COMPRESSION, (2) TENSION, (3) LATERAL LOADS, (4) SETTLEMENT

PREPARED BY:

CITY OF AGOURA HILLS APPROVAL

JOSEPH DEMARTINI

PROJECT ENGINEER

DATE

REVIEWED BY

DATE

REVIEWED BY

DATE

RAMIRO ADEVA
CITY ENGINEER

DATE

RAMIRO ADEVA
CITY ENGINEER

DATE

REVIEWED BY


DATE


REVIEWED B





CITY OF AGOURA HILLS ROADSIDE DRIVE BRIDGE WIDENING FOUNDATION PLAN

SHEET <u>17</u> OF <u>31</u>










DRAINAGE PLAN



WEEP HOLE AND GEOCOMPOSITE DRAIN DETAIL


- NOTES:
 A. 4" Ø drains at sag points and at 25' Max center to center.
 Exposed wall drains shall be located 3"± above finished grade.
- B. Geocomposite drain, cement treated permeable base, and 3" Ø slotted plastic pipe continuous behind abutment. Cap ends of pipe. Provide "Tee" connection at each 4" Ø drain.
- C. Connect the low end of plastic pipe to the main outlet pipe as apprlicable.




					PREPARED BY:	CITY	OF AGOURA HILLS APPROVAL	丁
	-							7
					JOSEPH DeMARTINI		66865 9/30/18 RAMIRO ADEVA DATE RCE NO. EXP DATE	_
REVISION #	SYMBOL	DESCRIPTION OF CHANGE	APPROVED	DATE	PROJECT ENGINEER DATE	REVIEWED BY DATE	RAMIRO ADEVA DATE RCE NO. EXP DATE	




CITY OF AGOURA HILLS ROADSIDE DRIVE BRIDGE WIDENING ABUTMENT DETAILS NO. 2 SHEET 21 OF 31






- NOTES:
 1. Design service level loading is 200 kips or less.
- 2. No splices allowed in main reinforcing within this zone or within 12 inches below finished grade.
- 3. All hoops shall be Ultimate Butt Spliced.
- 4. Aggregate must be 1 inch maximum combined grading.





SECTION C-C SCALE: 1/2" = 1'-0"





----- Denotes Existing Structure ---- Denotes Proposed Structure






lo. 86711 Exp.03-31-19 CIVIL


PREPARED BY: CITY OF AGOURA HILLS APPROVAL JOSEPH DeMARTINI DATE 66865 9/30/18
RCE NO. EXP DATE PROJECT ENGINEER REVIEWED BY RAMIRO ADEVA CITY ENGINEER REVISION # SYMBOL DESCRIPTION OF CHANGE APPROVED hg/)01400 roudalds hittigs videning/7000-roudwy a ann/202-phoss/200400-0-80907.day — 12/11/2015 tt.22 All

AGOURA HILLS

CITY OF AGOURA HILLS ROADSIDE DRIVE BRIDGE WIDENING BENT DETAILS NO. 1

SHEET 23 OF 31






LEGEND

----- Denotes Existing Structure


----- Denotes Proposed Structure

NOTES

1. FOR SLAB REINFORCING DETAILS NOT SHOWN SEE
"SLAB REINFORCEMENT DETAILS NO. 2" SHEET.



REINFORCEMENT - TOP OF SLAB NO SCALE



REINFORCEMENT - BOTTOM OF SLAB

NO SCALE

					CALIFO			
					PREPARED BY:	CITY	Y OF AGOURA HILLS APPROVAL	7
				D)]			7
					JOSEPH DeMARTINI		66865 9/30/18	1 .
					PROJECT ENGINEER DATE	REVIEWED BY DATE	RAMIRO ADEVA DATE ROE NO. EXP DATE	- A(
REVISION #	SYMBOL	DESCRIPTION OF CHANGE	APPROVED	DATE	T. HOULD BISHINGS		CITY ENGINEER	1

86711

Exp.03-31-19

#10 Cont


CLOSURE POUR

SCALE: 1" = 1'-0"

AGOURA HILLS

CITY OF AGOURA HILLS
ROADSIDE DRIVE BRIDGE WIDENING
SLAB REINFORCEMENT DETAILS NO. 1
SHEET 25_0F_31_

DRILL AND BOND #6 DOWELS-@ 12 Vert SPACING 6" 1'-4' IN 6" DEEP HOLES 3



BAR SPLICE LENGTH								
BAR SIZE	#4	#5	#6	#7	#8	#9	#10	#11
ALL BARS, EXCEPT TOP BARS IN SPANS OVER 24'	23"	28"	34"	43"	56"	71"	90"	110"
TOP BARS IN SPANS OVER 24'	23"	28"	34"	58"	74"	80"	115"	155"

REINFORCEMENT NOTES:

Splices in top main bars to be located near center of span.

Splices in bottom main bars to be located near bent.

Spacing of all transverse bars is measured along @ roadway.



PREPARED BY:

CITY OF AGOURA HILLS APPROVAL

JOSEPH DEMARTINI

PROJECT ENGINEER

DATE

REVISION # SYMBOL DESCRIPTION OF CHANGE APPROVED DATE

PROJECT ENGINEER

DATE

REVIEWED BY

DATE

REVIEWED BY

DATE

REVIEWED BY

DATE

REVIEWED BY

DATE

CITY OF AGOURA HILLS APPROVAL

66865 9/30/18

REVIEWED BY


DATE

CITY OF AGOURA HILLS APPROVAL

AGOURA HILLS

CITY OF AGOURA HILLS
ROADSIDE DRIVE BRIDGE WIDENING
SLAB REINFORCEMENT DETAILS NO. 2
SHEET 26 0F 31

CITY OF AGOURA HILLS DWG. NO.




FLEX-TEND FLEXABLE EXPANSION JOINT WITH RESTRAINED JOINT GLANDS BY EBAA IRON, INC. OR EQUAL. INSTALL AT EACH ABUTMENT. EXPANSION & CONTRACTION SET POINTS TO BE SHOWN ON SHOP DRAWINGS. BRIDGE ABUTMENT BRIDGE ABUTMENT PIPE HANGER WITH CROUT ANNULAR SPACE WITH NON-SHRINK GROUT PIPE INSTALLATION AT ABUTMENTS

SCALE: 3/4" = 1'-0"

TYPICAL SECTION - PIPE HANGER ASSEMBLY


SCALE: 11/2" = 1'-0"



ANCHOR PLATE DETAIL

SCALE: 3" = 1'-0"





NOTES:

1. PROVIDE (L) BRACKET (SEISMIC TIE) TO BRIDGE SOFFIT
AT EVERY OTHER VERTICAL HANGER (20'-0" Max SPACING)

2. FULLY EXTEND EACH PIPE JOINT AFTER THE RESTRAINING DEVICES ARE INSTALLED BUT PRIOR TO INSTALLING SUBSEQUENT SECTION OF PIPE.

TYPICAL PIPE HANGER ASSEMBLY SPACING


NOT TO SCALE


W CALITY													
					PREPARED BY:	CITY OF AGOURA HILLS APPROVAL							
					•			CIT					
L													
					JOSEPH DeMARTINI		CCDCE 0/30/10						
					PROJECT ENGINEER DATE	REVIEWED BY DATE	RAMIRO ADEVA DATE ROE NO. EXP DATE	- Agoʻu					
REVISION #	SYMBOL	DESCRIPTION OF CHANGE	APPROVED	DATE	THOSE OF ENGINEER	The viewed by	CITY ENGINEER						




CITY OF AGOURA HILLS ROADSIDE DRIVE BRIDGE WIDENING UTILITY DETAILS NO. 1

SHEET 27 OF 31









					V CALL			
			_		PREPARED BY:	CITY OF AGOURA HILLS APPROVAL		
27								
<u> </u>								
—		<u></u>			JOSEPH DeMARTINI		1	66865 9/30/18
REVISION #	SYMBOL	DESCRIPTION OF CHANGE	40000/50	0.475	PROJECT ENGINEER DATE	REVIEWED BY DATE	RAMIRO ADEVA DATE	66865 9/30/18 A
ICE VISION P	STMBUL	DESCRIPTION OF CHANGE	APPROVED	DATE			CITY ENGINEER	



CITY OF AGOURA HILLS
ROADSIDE DRIVE BRIDGE WIDENING
RETAILING WALL DETAILS NO. 1
SHEET _29_0F_31_

