

CITY OF AGOURA HILLS

**U.S. 101/PALO COMADO CANYON ROAD INTERCHANGE PROJECT
NIB 17-05**

ADDENDUM NO.2

The following additions and/or corrections shall become part of the Contract Documents and Specifications for the above-named project. A signed copy of this Addendum No.2, in its entirety, must be included with the bid proposal forms.

ALL BIDDERS SHALL ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON BOTTOM OF THIS ADDENDUM NO. 2.

Addendum No. 2 revises quantities for Bid Item 31: "Remove Base and Surfacing" as listed under "NIB 17-05" Addenda Listing."

Date: 1/22/18



Ramiro Adeva, Director of Public Works
City of Agoura Hills, CA

Receipt of Addendum No.2, U.S.101/Palo Comado Canyon Road Interchange Project; NIB 17-05 is hereby acknowledged.

Date

Contractor's signature

Name of the company

NIB 17-05 Addenda Listing

Addendum No. and Date	Change No.	Dwg/SSP/ Page No., etc	Change
Addendum 1 01/10/2018	1	SSP Page 5	Added definitions
	2	SSP Page 46	Added City modifications to Caltrans Standard Specifications
	3	C-5	ADL type changed from Y-1 to Z-2
	4	U-1	Added Verizon to overhead lines, SCE underground line became protect in place, pothole info updated
	5	U-2	Added Verizon to overhead lines
	6	Q-1	ADL type changed from Y-1 to Z-2
	7	IP-1	Reduced number of tree wells
	8	IQ-1	Reduced number of tree wells
	9	PL-1	Removed two Western Redbuds and added one Coast Live Oak
	10	PP-1	Removed two Western Redbuds and added one Coast Live Oak
		11	Design Cross Sections
Addendum 2 01/22/2018	1	SSP Page 33	Changed quantity of Bid Item 31: Remove Base and Surfacing

	(HAZARDOUS WASTE)				
27	TREATED WOOD WASTE	LB	6,340		
28	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LS	1		
29	REMOVE CHAIN LINK FENCE	LF	130		
30	REMOVE GUARDRAIL	LF	410		
31	REMOVE BASE AND SURFACING	CY	1248		
32	REMOVE ASPHALT CONCRETE DIKE	LF	920		
33	REMOVE CONCRETE PAVEMENT (SQYD)	SQYD	1,190		
34	RELOCATE ROADSIDE SIGN	EA	34		
35	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,340		
36	REMOVE CONCRETE CURB (LF)	LF	1,500		
37	REMOVE CONCRETE SIDEWALK AND DRIVEWAY	CY	35		
38	CLEARING AND GRUBBING (LS)	LS	1		
39	ROADWAY EXCAVATION	CY	6,000		
40	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	CY	460		
41	STRUCTURE EXCAVATION (BRIDGE)	CY	670		
42	STRUCTURE EXCAVATION (RETAINING WALL)	CY	1,767		

2 REVISED PER ADDENDUM No. 2 DATED 01/22/ 2018